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MAYNARD FIRE HEADQUARTERS
Project Bud get 3 | 22107 Renovation/Addition

CONSTRUGTION
Construction Estimate
tipring 09 Stat1, 6% escalation
Subtotal
Construction Contingency (10%) 10% $ 14Z,AZZ
I-OTAL CONSTRUCTION $ 3,782,038

6%
$ 3;243,600
$ 194,616
$ 3,438,216

1-em poroary Relocation

GONSTRUCTION RELATED COSTS
Document Printing
Owners Project Manager (OPM)
L.egal Fees
Elond costs to Town
L,ltility back charges
Eluilders Risk Insurance
Sioils/Concrete Testing $ 9,000

$ 207,000

FURNISHINGS & EQUIPMENT
F:urniture
Window Treatment
I trdustrial Washer/Extractor
Dehydrator for Turnout Gear
T'elephone System
Radio/Communication
Computer System
Vehicle exhaust evacuation system (New bay only)
Cable TV
TV's, VCR's, OH Projectors
Misc building supplies (Floor buffer, wastbaskets, etc.)
Fitness equipment
SCBA compressor
Technology Cabling

$ 600,000

$ 1o,ooo
$ l so,ooo
$ s,ooo
$ 2o,ooo
$ t o,ooo
$ 4,ooo

$ 5o,ooo
$ s,ooo
$ 9,ooo
$ 9,ooo
$ 25,000
$ z5o,ooo
$ 25,ooo
$ 3o,ooo
$ 6,000
$ s,ooo
$ s,ooo
$

$

$ 20,000
Soft Cost Total $ 439,000
Sg[Cos!.Contingency 5% $ 21,950
TOTAL FURNISHINGS & EQUIPMENT $ 460950

ARCHITECT & ENGINEERING
Fees
Expenses
Town Engineering (Survey, Borings, 21E)
Contingency

$ 250,000
$ 10,000

$ zo,ooo
$ 20,000

TOTAL ARCHITECT & ENGINEERING

TOTAL PROJECT

$

$

300,000

5,349,988

Page 1



CONSTRUCTION
Construction Estimate
Spring 09 Start, Escalation
{iubtotal
Construction Con
TOTAL CONSTRUCTION

SJITE ACOUISITION

CONSTRUCTION RELATED COSTS
Document Printing
Owners Project Manager (OPM)
Legal Fees
Bond costs to Town
Utility back charges
Eluilders Risk Insurance

MAYNARD FIRE HEADQUARTERS
Project Budget 7128108

$ 300.00 per sf $
u
$
$

$

$

$

D

u
u

u

4,444,500
266,670

4,711,170
471 .117

5,182,287$

u

10,000
150,000

5;000
50,000
10,000
6,000
8,000Sioils/Concrete T

TOTAL CONSTRUTION RELATED COSTS

FURNISHINGS & EQUIPMENT
Furniture
Window Treatment
lndustrial Washer/Extractor
Dehydrator for Turnout Gear
T'elephone System
Fladio/Communication
Computer System
Vehicle exhaust evacuation svstem
Cable TV
TV's, VCR's, OH Projectors
Misc building supplies (Floor buffer, wastbaskets, etc.)
Fitness equipment
SCBA compressor
Technology Cabling

o

$
Q

D

$
q

$

D

$
$
u
$

239,000

80,000
5,000
9,000
9,000

25,000
JMot tfor @

25,000
60,000

6,000
5,000
5,000

zo,ooo
Soft Cost Total $ 449,000
Sg[Cost Contirlgency 5% $ 22,450
TOTAL FURNISHINGS & EQUIPMENT $ 471.450

ARCHITECT & ENGINEERING
Fees Allow 10% of construction
Design Contingency 5%
Expenses
Town Engineering (Survey, Borings, 21E)
Contingency

s
$
$
u

$

518,229
25,911
10,000
20,000
20,000

TOTAL ARCHITECT & ENGINEERING

TOTAL PROJECT

$

$

594,140

6,496,977
{tl 'ovo+ -----:--.

( tl t, vtl['
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